AGREEMENT
BETWEEN

THE TOWN OF CANTON CONNECTICUT

AND

BSC GROUP-CONNECTICUT, INC.
FOR
PROFESSIONAL SERVICES
Q %'ﬁ’:‘r

THIS 1S AN AGREEMENT, made this & & day of February 2017 between the Town of Canton,
Connecticut by its Chief Adminiswrative Officer, (OWNER) and BSC Group-Connecticut, Inc., a

gorporation duly organized and existing under the laws of Massachusetts and having its principal place of

business in Glastonbury, Connecticut (ENGINEER), with respect to certain professional engincering
services 10 be performed on a project (the “Project”™) consisting of: Engineering services for a proposed
DPW facility site plan,

OWNER and ENGINEER tn consideration of their mutual covenants herein agree in respect 10 the timely
performance of professional engineering services by ENGINEER and the payment for those services by

OWNER, as set forth below.

SECTION 1.0 - SCOPE OF SERVICES

i1 The Scope of Services is attached hercto as Exhibit A and incorporated herein as a part of this
Agreement.
1.2 Engineer shall perform services under this Agreement, a) in a manner consistent with that degree

of care and skill ordinarily exercised by similarly situated members of the same profession currently
practicing under similar circumstances and in the same region; and b) contorm to the requirements
specified in Exhibit A,

1.3 Time of Performance - The term of this Agreement shall be from the date first indicated above to

performance.

SECTION 2.0 - ADDITIONAL SERVICES OF ENGINEER

Unless specifically called for under SECTION 1.0 of this Agreement, the services listed in this SECTION
2.0 are not included as part of this Agreement and are not paid for by OWNER, as provided m SECTION
4.0 of this Agreement,

2.1 Preparation of applications and supporting documents (in addition to those furnished under Basic
Services) for private or governmental grants, loans or advances in connection with the Project;
preparation or review of environmental assessments and impact stalements; and review and
evaluation of the effect on the design requirements of the Project of any such statements and
documents prepared by others (excluding review of archilectural drawings prepared by others as
they relate to the site plan which shall not be considered additional services).

22 Preparation of applications and supporting documents for federal, state or focal permit or license
applications other than those specified in SECTION 1.0.

2.3 Land surveying services or measured drawings of the project site, or verification of the accuracy
of land surveys or similar measured drawings furnished by OWNER,

2.4 Services resulting from significant changes in the general scope, extent or character of the Project
or its desipn including, but not limited to, changes in size, complexity, OWNER’s schedule,
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character of construction or method of financing; and revising previously accepted studies, reports,
design documents or Contract Documents when such revisions are required by changes tn faws,
riles, regulations, ordinances, codes or orders enacted subsequent to the preparation of such studies,
reparts or documents, or are due to any other causes beyond ENGINEER'S control.

[nvestipations and studies involving, but not hmited 1o, detailed considerations or operations,
maintenance and overhead expenses; providing Value Engineering during the course of design; the
preparation of feasibility studies; cash flow and economic evaluations, rale schedules and
appraisals; assistance in obtaining financing for the Project; evaluating processes available for
licensing and assisting QWNER in obtaining process licensing; equipment and labor and audits or
inventories required in connection with construction performed by QWNER; and subsurtace utility
locating,

Services during out-of-town travel required of ENGINEER other than visits to the site or
QOWNER's office, as required by SECTION 1.0,

Assistance in connection with bid protests, rebidding or renegotiating contracts for construction,
malerials, equipment or services.

Providing any type of property surveys or related engineering services needed for the transfer of
interests in real property, staking to enable contractor(s) to proceed with its work and other special
field surveys,

Preparing to serve of serving as a consultant or witness for OWNER in any litigation, arbitration
or other legal or administrative proceeding involving the Project, for which the hourly rate of
compensation will be reasonable as agreed upon.

Additional or extended services during construction made necessary by (1) work damaged by fire
or other cause during construction, (2) a significant amount of defective or neglected work of
Contractor(s), (3) prolongation of the contract time of any prime contract beyond the date for final
completion as set forth in the Contract documems, (4) acceleration of the progress schedule
involving services beyond normal working hours {five 8-hour days per week), and (3) default by
contractor(s).

Preparation of operation and maintenance manuals, protected or extensive assistance in the
utitization of any equipment or system (such as initial startup, testing, adjusting and balancing) and
training personnel for operation and maintenance.

Services after completion of the Construction Phase such as reviews during any guarantee period
and reporting observed discrepancies under guarantees called for in any contract for the Project.

TION 3.0 - OWNER'S RESPONSIBILITIES

Unless specifically called for as a responsibility of ENGINEER under Exhibit A, OWNER shali do the
foliowing in a timely manner so0 as not to delay the services of ENGINEER:

3.1

Designate in writing a person to act as OWNER's representative with respect to the services 1o be
rendercd under this Agreement. Such person shall have complete authority to transntit instruction,
receive information, interpret and define OWNER’s policies and decisions with respect to
ENGINEER's services for the Project.

Provide all criteria and full information as to QOWNER’s requirements for the Project, including
design objectives and constraints, space, capacity and performance requirements, flexibility and
expandability, and any budgetary limitations; and furnish copies of all design and construction
standards which OWNER will require to be included in the Drawings and Specifications,
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3.3

3.4

3.6

3.7

39

Assist ENGINEER by placing at ENGINEER’s disposal all available information pertinent to the
Praject including previous reports and any other data relative to design or construction of the
Project.

Furnish to ENGINEER, as required for performance of ENGINEER’s Services, the following:

341 Data prepared by or services of others, including without limitation lad survey of the
project site (in digital format; .dwg), borings, probings and subsurface explorations,
hydrographic surveys, laboratory tests and inspections of samples, materials and
equipment; or other previously-completed studies or assessments,

3.4.2  Appropriate professional interpretations of all of the Toregoing;
343 Bovironmental assessment and impact statements;

3.4.4  Property Descriptions from Assessors Departiments; and

3.4.5  Other special data or consultation not covered in SECTION 1.0;

all of which ENGINEER may use and rely upon in performing services under this
Agrecment, so long as evaluated in the prefessional expertise of the ENGINEER.

Arrange for access to and make all provisions for ENGINEER 1o enter upon public and private
property, as required for ENGINEER to perform services under this Agreement.

Examine all studics, reports, sketehes, drawings, specifications, proposals and other documems
presemed by ENGINEER, obtain advice of an altorney, insurance counselor and other consultants,
as OWNER deems appropriate for such examination, and render in writing decisions pertaining
thereto within a reasonable time s0 as not to delay the services of ENGINEER.

Provide such accounting, independent cost estimating and insurance counseling services, as may
be required for the Project, such legal services as OWNER may require or ENGINEER may
reasonably request with regard to tegal issues pertaining to the Project, including any that may be
raised by Contractor(s), such auditing service as OWNER may require to ascertain how or for what
purpose any Contractor(s) has used the monies paid under the Construction Contract, and such
inspection services as OWNER may require to ascertain that Contracton(s) is complying with any
taw, rule, regulation, ordinance, code or other applicable to its furnishing and performing the work.

If OWNER designates a person to represent OWNER at the site who is not ENGINEER or
ENGINEER’s agent or employee, the duties, respounsibilities and limitations or authority of such
other person and the effect thereof on duties and responsibilities of ENGINEER and the Resident
Project Representative (and any assistants} will be set forth i an exhibit that is to be identified,
attached to and made a part of this Agreement before such services begin.

Furnish to ENGINEER data or estimated ligures as to OWNER s anticipated costs for services to
be provided by others for OWNER so that ENGINEER may make the necessary findings to support

opinions of probable Total Project Costs.

Furnish or direct ENGINEER to provide Additional Services, as stipulated in SECTION 2.0 of this
Agreement, or other services, as required,

Submit 1o ENGINEER the proposed language of certifications, affidavits and/or assignments
requested of ENGINEER or ENGINEERs independent contractors and consultants for review and

Page 3 of 8



3.12

313

approval at least 14 days prior to execution. OWNER shall not request certifications and/or
affidavits that would require expertise, knowledge or services beyond the scope of this Agreement.

Coordinate and bear all costs associated with police details for data collection phase services.

Bear all reasonable costs incident to compliance with the requirements of this SECTION 3.0.

SECTION 4.0 - COMPENSATION BASIS FOR PAYMENT

4.1

4.2

For performance of the Scope of Services, ENGINEER shall be paid a lump sum amount of
$34,000, which includes all divect labor, overhead and profit, and direct expenses. The fee is
generally partitioned as indicated below, but the lump sum amount shall apply in aggregate, but not
to any single phase line item.

Phase 1 Review and Analysis of Existing Preliminary Site Plan ~ $8,000
Phase 2 ~ Land Use Permitting $26,000
Taotal Fee £34,000

At some futiee date, this Agreement may be amended to authorize ENGINEER to perform other
praject services for additional compensation,

Services of Independent Contractors and Consultants - ENGINEER may engage independent
contractors and/or consultants to perform specific services with OWNER’s consent.

Payment Conditions

431 Partial payments by OWNER to ENGINEER shall be made monthly based on the
pereentage of the ENGINEER'S services completed,

432  HWENGINEER is of the opinion thal any services it has been directed to perform are beyond
the imtended scope of this Apreement, ENGINEER shall promptly notify OWNER in
writing of that fact. OWNER shall provide additional compensation to ENGINEER for
any such services on the basis of a negotiated amount for the time worked on the Project,
s0 tong as OWNER is satisfied that such requested services are beyond the intended scope
of this Agreement,

433 If OWNER fails to make any payinent due ENGINEER for time worked on the Project
within 45 days after date of ENGINEERs invoice therefore, the ENGINEER may, after
giving 10 days” written notice (o0 OWNER, suspend services under this Agreement. Unless
payment in full is received by ENGINEER within 10 days of the date of the notice, the
suspension shall take effect without further notice. In the event of & suspension of services,
ENGINEER shall have no liability to OWNER for delay or damage caused OWNER
because of such suspension of services,

SECTION 5.0 - CONSTRUCTION COST AND OPINIONS OF COST

5.1

Construction Cost. The construction cost of the entire Project (*Construction Cosl”) means the
total cost to OWNER of those portions of the entire Project designed and specified by ENGINEER,
but it will not include ENGINEER’s compensation and expenses, the cost of land, rights-of-way,
buildings, or compensation for or damages (o, properties unless this Agreement so specifies, nor
will it include QOWNER's legal, accounting, insurance counseling or auditing services, or interest
and financing changes incurred in connection with the Project or the cost of other services 1o be
provided by others to OWNER.
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Opinion of Cost. Since ENGINEER has no control over the cost of labor, materials, eguipment or
services lurnished by others, or over Contractor(s) methods of determining prices, or over
competitive bidding or market conditions, ENGINEERs opinions of probable Total Project Costs
and Construction Cost provided for herein are to be made on the basis of ENGINEER™s best
judgment as an experienced and qualified professional engineer, familiar with the construction
industry; but ENGINEER cannot and does not guarantee that proposals, bids or actual Total Project
or Construction Costs will not vary from opinions of probable cost prepared by ENGINEER. 1,
prior to the Construction Phase, OWNER wishes greater assurance as to Total Project or
Construstion Costs, OWNER shall employ an independent cost estimator.

SECTION 6.0 - INSURANCE

Insurance. ENGINEER shall procure and maintain sufficient insurance for protection from claims under
worker's compensation acts, claims for damages because of bodily injury including personal injury,
sickness or disease or death of any and all employees or of any other such employees, and from claims of
damages because of injury to or destruction of property including loss of use resulting therefrom.

INSURANCE COVERAGE REQUIREMENTS:

Commercial General Liahility

ENGINEER shall carry Commercial General Liability Insurance (Bodily Injury, Property Damage,
Products and Completed Operations) in an amount of not less than one million dollars ($1,000,000) per
oceurrence with two million-dollar ($2,000,000) aggregate, combined single limits. Such coverage
shall also include coverage for operations, completed operations, products and contractual liability
insurance. Such policy shail name the Town of Canton as additional insured and shall be primary and
noncontributory to any valid and collectible insurance carried by the town.

Workers' Compensation/Emplovery Linbility

ENGINEER shall carry Workers' Compensation Insurance in accordance with the faws of the State of
Connecticut, and all other applicable laws and regulations, for all employees engaged in work under
the Contract hetween QWNER and ENGINEER.

Workers' Compensation Statutory Requirement set forth by State of Connecticut Employers' Liability.

Each Accident: $100,000
Disease-Policy Limit; $500,000
Disease-Fach Employee: 5100,000

Prafessional Liahility

ENGINEER shall provide errors and omissions liability insurance covering the ENGINEER and the
OWNER against loss for financial damages resulting from negligent acts, errors, or omissions by
ENGINEER s the amount of one million dollars {($1,000,000) each wrorgful act and 1,000,000 in the
aggregale.

ENGINEER shall provide a Certificate of [nsurance coverage to the OWNER prior to the start of work on

the
OWNER,

Project. No policy shall be canceled or non-renewed without thirty (30) days prior notice to the

SECTION 7.0 - GENERAL PROVISIONS

7.1

Termination. The obligation 1o provide further services under this Agreement may be terminated
by either party upon 20 days® written notice in the event of substantial failure by the other party to
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perform in accordance with the terms hereof through no fault of the terminating parly. In the event
of termination by OWNER upon the completion of any phase of the services, progress payments
due ENGINEER for services rendered through such phase shall constitute payment for such
services, In the event of such termination by OWNER during any phase of the services,
ENGINEER also will be reimbursed for the charges of independent contractors and consultants
employed by ENGINEER to render services, and for services rendered during that phase to date of
termination by ENGINEER™s principals and employees engaged directly on the Project. In the
cvent ol any such termination, ENGINEER will be paid for all unpaid reimbursable expenses, plus
all reasonable termination expenses, as agreed upaon.

[f the Project is suspended or abandoned in whole or in part for more than three (3) months,
ENGINEER shall be compensated for all of its services and services of its independent contractors
and consultants pevformed prior to receipt of written notice fromn OWNER of such suspension or
abandonments, together with reimbursable expenses then due plus all termination expenses. [Cthe
Project is resumed after being suspended for more than 3 months, ENGINEER s compensation
shall be equitably adjusted.

Ownership and Use of Documents. All documents, including Drawings, Specifications, estimates,
field notes and other data furnished by ENGINEER to OWNER shall become the property of
OWNER. Any reuse or modification without written verification or adaptation by ENGINEER for
the specific purpose intended will be at OWNER's sole risk and without liability or legal exposure
to ENGINEER or to ENGINEERs independent contractors ar consultants,

SECTION 8.0 - MISCELLANEOUS PROVISIONS

8.1

8.3

8.4

8.5

8.6

The provisions of this Agreement for ENGINEER s services have been agreed to in anticipation of
the orderly and continuous progress of the Project through all tasks specified in Exhibit A,

It is agreed that ENGINEER shall be responsible for any loss, personal injury, deaths, and/or
damage that may be done or suffered by any person(s) to the extent caused by ENGINEER's
neglgent acts or omission, and ENGINEER hereby aprees to indemmify and save OWNER
harmless [rom any loss, costs, damages and other expenses including reasonable council fees
stffered or incurred by OWNER to the extent caused by ENGINEER s negligent acts or omissions.

OWNER shall at all times indemnify and save harmless ENGINEER and its respective officers,
apents and employees on account of any ¢laims, damages, losses, litigation, expenses, reasonable
counsel fees and compensation arising out of any claims, damages, personal injuries, property
fosses and/or ceonomic damages sustained by any person or entity to the extent caused by the acts,
omigsions or neglect of OWNER, or its agents, in connection with the Project.

This Agreement is to be governed by the laws of the State of Connecticut.

Neither party shall be responsible for delays or failures in performance resulting from acts or events
beyond the control of such party. Such acts or events shall include but not be linited to acts of
God, strikes, lockouts, riots, acts of war, epidemics, government regulations superimposed after
execution of this Agreement, fire, communication line failures, power failures, earthquakes, or
other disasters (“Force Majeure™). If the duration of Force Majeure exceeds thirty (30) days, then
either party may terminate this Agrecment,

OWNER and ENGINEER each is hereby bound, and the partnors, successors, excoutors,
administrators and legal representative of OWNER and ENGINEER are hereby bound, to the other
party to this Agreement and to the partners, successors, executors, administrators and legal
representatives (and said assigns) of such other party, in respect of all covenants, apreements and
obligations of this Agreement.
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8.7

8.8

8.9

3.10

8.12

8.i4

8.15

Naither OWNER nor ENGINEER shall assign, sublet or transter any rights under or interest in
(including, but without Himitations, monies that may become due or monies that are due) this
Agreement without the written consent of the other, except to the extent that any assignment,
subletting or transfer is mandated by law or the effect of this limitation may be restricted by law.
Unless specifically staled to the conlrary in any writlen ¢onsent (o an asstignment, no assignment
will release or discharge the assignor from any duty or responsibility under this Agreement,
Nothing contained in this paragraph shall prevent ENGINEER from employing such independent
conlractors and consultants, us ENGINEER may deem appropriate, to assist in the performance of
services hersunder.

Nothing under this Agreement shall be construed to give any rights or beneltts in this Agreement
to anyone other than OQOWNER and ENGINEER, and all duties and responsibilities undertaken
pursuant (o this Agreement will be for the sole and exclusive benefit of OWNER and ENGINEER
and not tor the benefit of any other parly.

This Agreement represents the entire and integrated agreement between QWNER and ENGINEER
and supersedes all prior negotiations, representations or agreements, either written or oral. This
Agreement may be amended only by written instrument signed by OWNER and ENGINEER.

ENGINEER shall provide for OWNER professional engineering services in all phases of the
Project to which this Agreement applies. In providing these services, ENGINEER shall act solely
for the benefit and as representative of OWNER. Nothing in this Agreement shall create a
contractual relationship with or cause of action in favor of a third-party against either OWNER or
ENGINEER.

In entering into this Agreement, OWNER has relied only upon the representations set forth in this
Agreement. No oral representations or statements shall be considered a part of this Agreement or
a basis upon which OWNER relied in entering into this Agreement. No statements, representations,
warranties or understandings, unless contained herein, exist between OWNER and ENGINEER.

Unless otherwise provided in this Apreement, the ENGINEER and ENGINEER’s independent
contractors and consultants shall have no responsibility for the discovery, presence, handling,
removal or disposal of or exposure of persons to hazardous materials in any form at the Project site.

It is understood and agreed that all contractars and consultants engaged by the ENGINEER are
independent contractors of the ENGINEER and not employees or agents of the ENGINEER,; and
ENGINEER shall have no right, duty or obligation to direct or control the means, methods or
technigues of any such contractors and consultants, ENGINEER's sole responsibilily with respect
to contractors and consultants engaged by ENGINEER shall be the coordination ol services
performed by any such consultants with Lhe services of ENGINEER and the services of any other
such contractors and consaltants.

The extent of the duties, obligations and limitations on the authority of ENGINEER, as sct forth in
this Agreement, and as the representative of OWNER, shall not be modified or extended without
the express written consent, of ENGINEER, In the absence of any such express written consent,
ENGINEER shall not be bound by any provisions of the Contract Documents which define or
deseribe the duties and/or obligations of ENGINEER in any manner or respect different [rom the
terms of this Agreement.

If any claims, disputes or controversies arise in relation to this Agreement, the parties shall first
seck directly to resolve the issue between them. 1f this process is unsuccessful, then prior o the
initiation of any legal proceedings, the parties agree to submit all claims, disputes or controversies
arising out of or in relation to the interpretation, application or enforcement of this Agreement to
non-binding mediation. The party seeking to initiate mediation shall do so by submitting a formal
written request to Lthe other party to this Agreement. This Article shall survive complelion or
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termination of this Agreament, but under no circumstances shall either party call for mediation of
any clatim or dispute arising out of this Agreement after such period of tinie as would normally bar
the initiation of legal proceedings to Litigate such a clalin or dispute under the laws of the State of

Connecticut,

SECTION 9.0 - EXHIBITS AND ATTACHMENTS

9.1 The following exhibits are attached to and made part of this Agreement.

9.1.1 EXHIBIT A - Scope of Services.

9.1.3  EXHIBIT B - Certificate of Authority.

IN WITNESS WHEREQF, the parties hereto have made and executed this Agreement as of the day and

year first above written,

OWNER:
TOWN OF CANTON, CONNECTICUT

By its Chief' Administrative Officer:

% o

Robert H. Skinner

on behalf of the Board of Selectman, hercunto
duly authorized

Address Tor giving notices:
4 Market Street
Collinsviltle, CT 06022
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ENGINEER:
BSC GROUP-CONNECTICUT, INC,

By:

Kurt A, Prochorena, Principal

Address for giving notices:
300 Winding Brook Drive
Glastonbury, CT 06033
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ATTACHMENT A
SCOPE OF SERVICLS

BSC’s scope of services for the project has been segregated into the following phases:

Phase | — Review and Analysis of IExisting Preliminary Site Plan
Phase 2 — Land Use Permitting

PHASE 1 - REVIEW AND ANALYSIS OF EXISTING PRELIMINARY SITE PLAN

Task | — Review of Applicable Regulations

BSC will review the local wetlands and zoning regulations and prepare a zoning analysis table that will be
utilized for design and permitting. The zoning analysis will look at such items as:

Erosion contral requirements,

Bulk and dimensional design requirements and limitations.
Parking, access and internal circolation reqtifrements,
Landscape and buffer requirements.

Floodplain development requirements and restrictions.
Stormwater peak Mow detention requirements.

Water quality treatment requirements,

ConnDOT standards for curb cut permits,

Task 2 - Schematic Design

2.

Using the preliminary site plan as a basis for design, BSC will prepare a Preliminary Design as
requited to comply with the local zoning regulations, vebicle turning movements, and Canton
Department of Public Works (DPW) needs. BSC will coordinate closely with the Town’s
architectural consultant so that the building and site function as one development.

BSC will work with the Town to develop a Schematic Design package which considers the DPW’s
programming requirements, local zoning requirements, site topography, utility requirements,
stormwater management, pedestrian and vehicular access, parking needs, and the locations of
outdeor amenities. We will then develop Schematic Design Drawings for incorporation into your
Set, to include the following:

s Site Plan

«  LHility Plan

* Grading and Drainage Plan
+ Landscape Plan

Although shown by BSC on the Schematic Design plans, it is assumed that the specific
sizing/design of electric, fire protection waler, and data/communications throughout all phases of
the design process project will be the responsibility of others.

BSC will coordinate with the local utility providers to gather information relative to the existing utility
infrastructure serving the Site, This will include a review of existing utility information and contact with
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the various utility providers (water, electric, ete.). BSC will investigate the adequacy of the existing utilitics
during Schematic Design by discussing the various loads with utility representatives based upon your
building program and load data provided to us by your mechanical, electrical, and plumbing (MEP)
engineer(s). Should it be determined that off-site utility improvements are required, any off-site
investigations and/or design will entail extra services. BSC will also define the needs for Site lighting
circuits and coordinate these requirements with your architeet and MEP engineer. BSC wilf develop initial
concepts for on-5ite utility upgrades/replacement of outdated facilities, concepts for lighting circuits,
identify approval processes applicable to each utility provider, and estimate preliminary Schedules for
oblaining the necessary approvals. These scope items will be coordinated with your MEP engineers.

Task 4 - Cost Estimate

Based upon the Schematic Design Package, we will prepare a schematic-level cost estimate for the items
under our design scope.

We will attend meetings with you and your design team to coordinate and exchange design information.
We have assumed that we will be required to attend up to three (3) meetings. In addition to tn-person
meetings, BSC will coordinate with other members of your destgn team in an ongoing manner throughout
the design process via telephone and e-mail to exchange general information, evelving design layouts, and
other pertinent information,

PHASE 2 - LAND USE PERMITTING

Using the approved Schematic Design, BSC will prepare Land Use permitling documents as the next
iteration in the design process. These plans will be prepared with the intent that they will be used For local
fand use permitting through the Town of Canton (the “Town™}. A summary of BSC’s services during the
permitting phase of the project is summarized below,

Tagk 1 — Permitting Design

1. BSC will prepare a Permitting Design package that refines the Schematic Design, BSC’s
Permitting Design package will consist of the following:

Site Demolition lan

Layout and Materials Plan

Utitity Plan

Grading and Drainage Plan

Landscape Plan

Soil Erosion and Sediment Control Plan
site Lighting Plan (including photometrics)
Details

# & & & & * »

2. B3Cwill provide a complete set of draft Permitting Design drawings to the Town for review. Based
on your fecdback, we will complete ong round of consolidated revisions o the package and will
submit a final deliverable for use in Town permitting.
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Task 2 - Local Land Use Permitting

B5C will assist the Town throughout the local land use permitting process. Qur services under this task will
include informal correspondence with Town staff, preparation of permit application forms, graphical
renderings ol the projects for presentation purposes, and attendance at permitting meetings with the
commissions as required during the local permitting process, We have not included the permit application
fees as part of our professional fees. Based upon our review of the town regulations, the following local
Permits will be required.

1,

E)

Wettands Perimtit — A wetlands permil will be required for the project. The Inland Wetlands and
Watercourses Agency (IWWA) has the discretion to require additional information when the
proposed work is considered a “significant impact” (per Section 7.5 of the IWWA Regulation, as
amended through August 11, 2011),  As of the date of the Agreement, it is not known if the
proposed work will be considered a “significant impact™ by the IWWA and BSC has excluded the
information listed in Section 7.5 of the IWWA Regulations from the scope of services, Additional
information may include, but not be limited to, the following:

Ecological Communities and Functions Report.

Alternalives Analysis,

Analysis of ehemical or physical characteristics of fill material.
Mitigation design.

" * & w0

BSC will modify the design to satisfy IWWA comments and submit revised plans with wrilten
responses. BSC has assumed the comments will generally be minor in natre and will require
approximately 12 hours to address. If the comments result in wholesale site modifications, BSC
will bill these services on an addstional hourly basis,

Special Permit/Site Plan Approval — The site is located in the MCPF zone, which requires that
DPW facilities are permitted through both the Site Plan Application (Section 9.1) and the Special
Permit (Section 9.2) processes. Additionally, the site is located in a Special Flood Hazard Area
(SFHA) identified by the Federal Emergency Management Agency (FEMA)Y.  Therefore, it is
subject to The Flood Plain Management requirements of the zening regulations (Section 6.2).
BSC*s permitting effort for will include the following;

o Site Plan Approval Application,
s Special Permit Application.
o Flood Plain Disuict Development Permit Supplemental Application,
¢ Stormwater Management Report
o Hydrologic analysis and design as required by the regulations.
o Stormwater guality design per the 2004 CT Stormwater Quality Magual,
o Erosion and sedimentation control design per the 2002 Connecticut Guidelines {or
Sail Erosion & Sediment Control,
+ Traffic Impact Analysis (Section 7.8 of the zoning regulations), if required. We have
included this as an allemate service,
* Renderings for presentation at night meetings.
»  Night meetings and public hearings as required,

BSC will modify the design to satisfy land use commission comments and submit revised plans with written
responses, We have assumed the comments will generally be minor in nanwe and will require approximately
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12 hours, If the comments result in wholesale site modifications, BSC will bill these services on an
additional hourly basis.

3. ConnDOT Eacroachment Permit — BSC will coordinate with ConnDOT District 1V, as required, o
guide the project through the Encroachment Permit process. We have assumed that offesite
mitigation traftic will not be required.

Task 3 - Cost Estimate

Based upon the permitting package, we will prepare a cost estimate for the items under our design scope.

Task 4 - Design Meetings

We will attend meetings with you and your design team during the permitting phase. We have assumed that
we will be required to attend up to three (3) meetings. In addition to in-person meetings, BSC will
coordinate with other members of your design team in an ongoing manner throughout the design process
via telephone and ¢-mail o exchange general information, evolving design layouts, and other pertinent
information.
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s,

CORPORATE RESOLUTION

1, . Alison J. Hunt _ , hereby certify that I am the duly slected and acting Secretary of The

BSC Group — Connecticut, Ing. , a corporation organized and existing under the faws of the

State of Massachusetts, do hereby certify that the following facts are true and were taken from

the records of said corporation.

The following resolution was adopted at a meeting of the corporation duly held on the 20"

day of June, 2016,

“It is hereby resolved that Kurt A, Prochorena is authorized to make, execule and approve, on

behalf of this corporation, any and all contracts or amendments thereof™.

And 1 do further certify that the above resolution has not been in any way altered, amended,

repealed and is now in full foree and effect.

IN WITNESS WHEREOF, T hereunto set my hand and affix the corporate seal of said The
BSC Group — Connecticut, Inc. corporation this _19"  day of October, 2016,

il

‘k (A
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k)

Seoretary ;"

b
b
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